G. R. S. IX-5]

Previous references.

1916.

(Agri)

Later references.

File No. 50-16

Serial Nos. 1-2

Destroy

for

GENERAL AND REVENUE SECRETARIAT.

Serial Nos. 1-2

Part B for February 1917.

SUBJECT.

Authorising Veterinary Officers to Examine wounds of living cattle and grant Certificates.

To

The Deputy Comr, Hadut ast. R 116 dd 25

Requests to submit the proposal to the Rev. Co

W D 58—GPB—50,000—24-7-16

S. T. Sundaram
S 2575/1917.

App. F. X-10.

GOVERNMENT OF HIS HIGHNESS THE MAHARAJA OF MYSORE

General and Revenue Secretariat

Requisition for papers.

Section LB

A

B

Filed

Deposit

File No. 32-25

Serial No. 568-57

To be put up with Diary No. 5[illegible] of 192

Signature

Branch

Section

Date 15/4

Preserve

App. F. IX-4

1925.

File No. 33-25

Previous References (LB)

Serial Nos. 1, 2
4, 6, 7, 8 & 9

Later References

General and Revenue Secretariat.

Serial Nos.

Part B for Jan 27

SUBJECT

Estimate for Rs 30757- for the Construction of a resi. house at Kelagur on Chickmagalur Mudigere Road

9 To, The Deputy Commissioner, Kadur
No. L 4493/a 11.1.27.
Informs him that the opinion of the Chief Engineer in the matter should prevail.

HB
25-1-27.

WD 01264—GPB—40,000—17-12-25

General and Revenue Secretariat | LB File No. 33 of 1925.

Serial No.

1 From the Supt. B.B. Kadur.
No L B 433 dated 27.4.26.
Submits for sanction an estimate for Rs 3,075 for the Construction of a Rest House at Kalagur near the Iron Bridge on the Chikmagalur Mudgere Road.

Subd. 1. The D.C. States that the visiting Bd have sanctioned the work.
2 Execution of the work has been ordered in anticipation of Govt. Sanction.
3. The preparation of the estimate by the Asstt Engineer and its having been revised by the Executive Engineer does not appear to be enough for its being sent up to Govt. for sanction.
E 4 Under G.O. No 689-509/Pwd 60-15-1 & 19.7.15 Executive Engineers have authority to sanction estimates up to Rs 1000 & the Supdt. Engineers up to Rs 2500 & the Chief Engineer those costing above Rs 2500.
F 5 In a recent order issued by the PWD, (G.O. No PW 551-73/E 6815-37 & 12 3/23) the Executive Engineers have been given powers of sanction to "estimates for repairs etc to the extent of Rs 2500/- for each work."
6. The points on which orders are now req^d are:—
(a) Whether the Chief Engineer's scrutiny over estimates costing above Rs 1000 should be ~~cancelled~~ or whether his scrutiny shou

NOTE—Contn. Sheet

WD 01264—GPB—40,000—17-12-25

Serial No.

be limited to estimates costing over Rs 2500 the Executive Engineers being permitted to scrutinise estimates up to that amount;

(b) Whether the present estimate should be sent to the Chief Engineer for his Scrutiny; &

(c) Whether a circular letter may not be issued to the Presidency & Circle Bdrs requesting a strict adherence to the standing orders requiring Scrutiny of estimates by P.W.D. Officers with a view to see that estimates come up to Govt for sanction only when they have been properly scrutinised by Competent authority.

Draft 6/5 7) The Chief Engineer may perhaps be consulted officially with advantage on points 6(a) & (b) supra

8/5/26

8) Put up draft to Chief Engr for Scrutiny of the estimate

C.E. 8.5.26.

9) Submit with draft for consideration

Draft 12/5

L.H.S.

12/5

10) Draft may be approved.

15.5.

12/5

9201/14/5

11) Approved

12/5

15/5

15/5

12/5

NOTE—Contn. Sheet

WD 21264—GPB—40,000—17-12-25

Serial No. 6

GENERAL & REVENUE SECRETARIAT
LOCAL SELF GOVT. BRANCH

L 7998 of 28/26 Mr West DS Madura Requests that the revised plan & estimates sent may be got Appd by the Govt & returned for orders.

LB 433 of 2/11/26 from the Pres DS Madura States that the thickness of the wall should not be reduced and that his estimate as originally framed by the Pres DS may be sanctioned. Subsequently the DS reports that a large amount of money has already been spent on the Rest House. The work will be soon resumed on pending sanction by Govt 12/11/26 meanwhile the argument advanced for specially thick walls on account of weather may be brought to the notice of the Chief Engineer and his views obtained and communicated to the Dist Bd while according sanction. The Chief Engineer may be consulted again unofficially. 20/11/26

(Illegible)

13/11/26

Engr-15/11

Rec No 30 of 25/11/1926.

Pl see

25/11

Pres 18/11

NOTE—Contn. Sheet

Yrs 8.11 17.11.26

Pres No No 540

Forwarded with Compliments to the Chief Engr Guindy for favour of opinion

Pres

C Ramaswami
for Secy to Govt
Local Self Govt

Public Works Department.
Central office

LB File No. 33 of 1926

Serial No.

LP No. 32 PWD 4 12 26.

29) Returned, with compliments-

23) 2. Remarks on the estimate have already been communicated. Sanction of Government may be -- obtained on the proposal of the District Board to spend more than is necessary for the purpose-

2.12.26
CHIEF ENGINEER OF MYSORE.

T.R.S.

GEN. & REV. SECTT.
ER L
4 DEC. 1926
G. D. SECTION.

27) Subs for order. The original estimate 6/12 has under the circumstances 7/12 to be sanctioned perhaps [illegible]

28) 9/12-25 The Chief Engineers opinion is not very definite. The District Board original estimate was for Rs 3075. The Chief Engineer suggested a new plan & estimate for Rs 2760. The Board says that local conditions require a building as they have undertaken & work has been done on that basis. This may, perhaps be sanctioned.

Next year's delayour - Th Ahmad 9/12

6119
14.12

Note—Contn. sheet.

WD 2104—GPS—8000—7-5-25

29) Chief Engineer's opinion and proceedings recd 15/12/26

15/12

15/12

15/12

9/12

WD 01229—GPB—37,500—1-9-26
App. F. III—2]

General and Revenue Secretariat

Lb File No. 33 of 1926

Serial No.	
8	Lr 4338 of 16.12.26 from the Dy Cr Kadur — States that the Contractor who has undertaken the Construction of a Rest House at Kolaspur has collected materials for completing the work according to the dimensions fixed in the estimates as approved by the Distt Bd, ~~but~~ has received payments thereof & that if the thickness of the walls be reduced as proposed by the Ch: Engr, these materials become useless & new materials have to be brought in & paid for 2) Under the circumstances now represented it is for orders whether the estimate as sent up by the Distt Bd may not be Sanctioned. 3) The case shows that before Govt Sanction is accorded to an estimate, work has been started and paid for unauthorisedly. ~~If approved~~ Draft in accordance with proposals will be sent up after orders are passed on this ref. Rgd 18/12 Rgd 23/12 Refer paras 2 & 3 First Member 20/12 Power has been delegated to Ch. Engr. & Secy to accept the lower rates 23/12 Draft please. 23/12 WD 26/12

6435
21/12

NOTE—Contn. Sheet

WD 01229—GPB—38,500—1-9-26
App. F. III—2]

General and Revenue Secretariat

File No. 1484 2392d. of 192

LB 33 0/ 926

Serial No.	
	Submd with draft 5/1/27
9	L 4693 11.1.27 The D.C. Kaira informs him that the opinion of the Ch. Engr in the matter should prevail.

SECRETARIAT 19 JAN 1927

NOTE—Contn. Sheet

LB 33-25-1

No. LB 433 / 25-26 — 46052

OFFICE OF THE PRESIDENT,
Kadur District Board.

Dated, Chickmagalur 25th April 1926.

To

G. B. Heblikar, Esquire, B.A., LL.B.,

President, District Board,
Kadur District,
CHICKMAGALUR.

B. Nagappa, Esquire, Bar-at-law.,

Secretary to Government,
Local and Legislative Departments,
BANGALORE.

Sir,

I have the honour to forward herewith the entire file of correspondence received with the Chickmagalur Taluk Board - President's report No. L.B. 135/25-26 dated 23-1-1926 forwarding a plan together with an estimate for Rs. 3075/- for the construction of a Rest House at Kelagoor, near the Iron Bridge on the - Chickmagalur-Mudigere road and to state that in consideration of the necessity for its construction the District Board at their meeting held on 9-4-1926 have sanctioned the work, a copy of whose resolution is enclosed herein for reference.

I request you therefore to kindly obtain very early sanction of Government for the construction of the Rest House as per Board's resolution.

With a view to complete the work before the close of the year, I have issued orders to the President of the Taluk Board to start the work atonce in anticipation of Government sanction as the estimate is prepared by the Assistant Engineer and - countersigned by the Executive Engineer, Kadur Division.

The expenditure of Rs. 3075/- is proposed to be met out of the closing balance of the Chickmagalur Taluk Board.

I have the honour to be,
Sir,
Your most obedient servant,

G. B. Heblikar

President,
Kadur District Board.

App.F.VI G1.] B650

SUBJECT 9

Section LB
File No. 33-25
Serial No. 2

No. A 7216
Plans & Estimates (2)

To The Chief Engineer

Sir,

I am directed to forward herewith for favour of necessary Scrutiny a plan & estimate for the Construction of a resthouse at Kelafoor near the iron bridge on the Chikmagalur Mudigere Road received from the Deputy Comr Kadur Distt with his No LB 433/25-26 dt 27.4.26.

I have &c

for Secy to Govt
L & Revenue Dept

General and Revenue Secretariat
( )
, the 192

Diary No. of letter replied to

Date of issue 29/5/26

Signed by

List of enclosures

Copied by

Examined by

02410

46

WD 1036—GPB—5000—16-12-25

No. 317

MYSORE PUBLIC WORKS DEPARTMENT,
CENTRAL OFFICE,

Dated Bangalore, 8 July *192* 6.

74.

GEN. & REV. SECTT. FROM PR 14. JUL. 1926 TO G. D. SECTION.

GENERAL & REVENUE SECRETARIAT 2042 15. JUL. 1926 LOCAL SELF GOVT. BRANCH

JOHN BHORE, ESQ., A.M.I.C.E., Etc.,
Chief Engineer of Mysore,
Bangalore.

33-25-4

B.Nagappa, Esq., Bar-at-law.,
Secretary to Government, Local and Legislative
Departments, Bangalore.

SIR

With reference to your letter NO.L.7216/[illegible]1.33-25-2 dated the 28th May 1926, forwarding, for scrutiny and return, an estimate amounting to Rs.3,075/- for the construction of a Rest House at Kelagur in the Chickmagalur Taluk, I have the honor to observe as follows:-

1. Superstructure of walls is proposed to be 1½ feet thick; 1 1/8 feet is considered sufficient.
2. Some of the doors are proposed to be only 6 feet in height, but it should not be less than 6½ feet
3. Provision of slabs over basement and under walls is considered unnecessary.
4. Outlets are necessary for bath-room and kitchen, and
5. The end walls of verandah must be built up to roof level but with an opening of the size of a window.

A fresh plan and an estimate as per suggestions made above are prepared and are herewith forwarded for adoption. The amount of the estimate is Rs.2,760/-

2. The estimate and plan received from you are herewith returned without scrutiny.

I have the honour to be,
S i r,
Your most obedient servant,

For Chief Engineer of Mysore.

HRR/7th.

1

[PP. F. VI. Gl.]

11

SUBJECT.....

.....

.....

Section 4/3

File No. 33-25

Serial No 6

Diary No. of letter replied to.....

No. 2799 en (1)

To Mr. Secretary to Govt

General and Revenue Secretariat

( )

the *192*

Date of issue 9/8/26

Signed by for T.J.C.S.

Sir,

With reference to your letter No LB 4338/27.4.26 requesting sanction to an estimate for Rs 307/- for the construction of a Rest House at Kelagoor, I am directed to forward herewith a Copy of letter No 31 dated 14.7.26 from the Chief Engineer ~~from the~~ together with its enclosures in original ~~with~~ ~~obtain sanction~~ forwarding a fresh plans & estimates for the work, and to request you to be so good as to obtain the

List of enclosures.....

Copied by.....

Examined by.....

over

12

Board's approval to the revised
estimate and modified plan ~~report~~
and resubmit it for the orders of--
Ft

I have to

[illegible]

Engrs Ft
Lt Col

6588

No. L.B. 433/25-26. Encl. 1 Estimate 1 plan

OFFICE OF THE PRESIDENT,
Kadur District Board,

From Copies of resolutions Dated, Chickmagalur 2nd November 1926.

D. Sreenivasa Iyengar, Esquire, B.A.

President, District Board,
Kadur District.



Recd 9/11



B. Nagappa, Esquire, Bar-at-law.,

Secretary to Government,
Local and Legislative Departments,
BANGALORE.

Sir,

LB 33-25-7

With reference to your letter No. L. 799/L.B.33-25-6 dated 2nd August 1926 forwarding for approval of the Board a revised estimate and modified plan for the construction of a Rest House at Kelagoor, I have the honour to state that the Chickmagalur Taluk Board at its meeting convened on the 28th August 1926 resolved that sanction of Government be kindly obtained for the original estimate prepared by the Taluk Board and scrutinised by the Executive Engineer, in consideration of the heavy monsoon weather the building has to with-stand. As already reported in this office letter No. L.B. 433/25-26 dated 27-4-1926 the work has already been taken in hand and a large amount of expenditure is already reported to have been incurred in respect thereof.

The subject was also placed before the District Board at its meeting convened on the 30th ultimo when they agreed with the Taluk Board's views that the thickness of the wall should not be reduced and resolved that a recommendation be made to Government for kindly sanctioning the original estimate as proposed by the Taluk Board in consideration of the local conditions and situation of the building.

Copies of the resolutions of the Taluk and the District Boards with the plan and estimate accompany for reference

4

I request that sanction of Government may kindly be ~~refused~~ to the original estimate, as both the Taluk and District Boards urge the same. It is too late to revise the estimate at this stage seeing that an outlay of a little over a thousand rupees has already been incurred in respect of this work by the Taluk Board during the course of last year.

I have the honour to be,

Sir,

Your most obedient servant,

President,

Kadur District Board.

N.I.

Extract from the Proceedings of the Kadur District Board meeting convened on the 30th September 1926.

******

Subject No. 20. Read:- Letter No. L. 799/L.B. 33-25-6 dated 2-8-1926 from the Secretary to Government, Local and Legislative Departments forwarding a copy of Chief Engineer's letter No. 317 dated 14-7-1926 enclosing a fresh plan and estimate for Rs. 2,760/- for the construction of a Rest House at Kelagoor in lieu of the estimate for Rs. 3,075/- submitted to Government for sanction and the Resolution of the Chickmagalur Taluk Board thereon urging for the sanction of the original estimate according to which the work has already been taken on hand and is under progress and that any alteration at this stage would put the Board to unnecessary expenditure as an outlay of Rs. 1,000/- has already been incurred thereon.

Resolution:- A recommendation may be made to Government as per resolution of the Taluk Board.

Sd/- D. Sreenivasa Iyengar,
President,
Kadur District Board.

C O P Y "

President,
Kadur District Board.

Proceedings of the meeting of the Chickmagalur Taluk Board Convened on Saturday the 28th August 1926 in the Taluk office at Chickmagalur.

XVIII

ಶಿಕ್ಷಣ ಸಂಸ್ಥೆಗಳ ಮತ್ತು ಪಂಚಾಯತಿಗಳ ಶ್ರೀರಾಮಾಂಜನೇಯ ಶಾಲೆಯ ಅಂಚೆ 276ರ— ಮಂತ್ರಿಗಳು ಮತ್ತು ಶಾಲೆಗಳ ಮಂಡಲ ಪಂಚಾಯತಿಗಳ ಮಂಡಿಸಲಿದ್ದ ಮಾಡಬೇಕಾದ ನಮೂನೆಗಳ ಅಡಿಯಲ್ಲಿ ಶಾಲೆಗಳ ಮೇಲ್ವಿಚಾರಣೆ ಮಾಡಿದ ಸಂಬಂಧಿಸಿದ ಶಾಲೆಗಳ ಮಂಡಲ ಪಂಚಾಯತಿಗಳ 799ಸಿಬಿ/33-25-6 ದಿನಾಂಕ 2-8-26ರ ಪತ್ರದಲ್ಲಿ ಶಿಕ್ಷಣ ಸಂಸ್ಥೆಗಳ ಮಂಡಲ ಪಂಚಾಯತಿಗಳ ಸಂಬಂಧಿಸಿದ ಸಿಬಿ 433/26-26 ದಿನಾಂಕ 12-8-1926ರ ಪತ್ರಕ್ಕೆ ಉತ್ತರ.

Resolution:— ಈ ಮೇಲಿನ ವಿಷಯಕ್ಕೆ ಸಂಬಂಧಪಟ್ಟಂತೆ ಶಾಲೆಗಳ ಮೇಲ್ವಿಚಾರಣೆ ಮಾಡಲು ಮಂಡಲ ಪಂಚಾಯತಿಗಳಿಗೆ ಅಧಿಕಾರವನ್ನು ಕೊಡಲು ಈ ಸಭೆಯು ಒಪ್ಪಿಗೆ ಕೊಟ್ಟಿರುವುದರಿಂದ ಮತ್ತು ಮಂಡಲ ಪಂಚಾಯತಿಗಳ ಮೇಲ್ವಿಚಾರಣೆ ಮಾಡಲು ಅಧಿಕಾರವನ್ನು

provide ಮಾಡಿಕೊಡಲು ಕೋರಿ ಮನವಿ ಮಾಡಿಕೊಳ್ಳಲಾಗಿದೆ
ಆದ್ದರಿಂದ ಈ ಮನವಿಯನ್ನು ಪರಿಶೀಲಿಸಿ ಅಗತ್ಯ
ಕ್ರಮ ಕೈಗೊಳ್ಳಲು ಕೋರಿದೆ.

× × ×

"Extract"

Sd/- S Honnappayya

Spl: President

Chickmagalur Taluk Bd.

"Copy"

D. Srinivas

President

Kadur Tk. Bd.

2/11/26

Mysore P.W.D. Central office. 9

Estimate of the probable Cost of Constructing a Rest house at Kelagur near the iron girder bridge on the Kollegal Chudgere Road—

Details	No	Dimensions			Contents	Total
1 Earthwork excavating foundation & filling in basement—						
Walls around	1	$86\frac{3}{4}$	2	3	520	
Wall in rear	1	$32\frac{1}{4}$	2	3	194	
Cross wall of the hall	1	$11\frac{1}{8}$	2	3	67	
End & cross walls in rear	2×2	$7\frac{1}{8}$	2	3	171	
Retaining wall in front	1	$31\frac{3}{4}$	$1\frac{1}{2}$	2	95-	
End walls of —do—	2	$4\frac{1}{4}$	$1\frac{1}{2}$	2	25-	
Steps in front	1	$6\frac{1}{2}$	$3\frac{1}{4}$	$\frac{1}{2}$	11	
Total excavation					1083	cft 40
2. Rough Stone in mud Filling in foundation	As per excavation				1083	cft 1083
3. Burnt Stone in mortar						
Basement:— Walls around	1	$86\frac{3}{4}$	$1\frac{1}{2}$	2	260	
Wall in rear	1	$31\frac{3}{4}$	$1\frac{1}{2}$	1	47	
Cross wall of the hall	1	$11\frac{5}{8}$	$1\frac{1}{2}$	2	35-	
End & cross walls in rear	2×2	$7\frac{5}{8}$	$1\frac{1}{2}$	1	46	
Retaining wall in front	1	$31\frac{3}{4}$	$1\frac{1}{2}$	2	95-	
End walls of —do—	2	$4\frac{1}{2}$	$1\frac{1}{2}$	2	27	
Total bt: Stone in mortar					510	
Deduct:—						
Sill Slabs of doors in hall	3	5-	$1\frac{1}{2}$	$\frac{1}{2}$	11	
Slab over retaining wall in front verandah	1	$40\frac{3}{4}$	$1\frac{1}{2}$	$\frac{1}{2}$	31	
Slab over ret: wall in rear verandah	1	9	$1\frac{1}{2}$	$\frac{1}{2}$	7	
Sill Slabs of doors in rear rooms	2	$4\frac{1}{2}$	$1\frac{1}{2}$	$\frac{1}{2}$	7	
Total deductions					56	
Balance Stone in mortar					454	cft 454

B.F					51.47		
Breastsummer front verandah	1	$30\frac{1}{2}$	4"	6"	~~1.67~~ 5.08		
—do— rear verandah	1	10	4"	6"	1.67		
Wall plates	2	34	3"	4"	5.67		
—do—	2	13	3"	4"	2.17		
—do— at ends in verandah	2	$2\frac{1}{2}$	3"	4"	0.42		
—do— over rear walls less verandah	1	24	3"	4"	2.00		
Total					6848	Cft	68.48
Roofing with 1st class Bangalore tiles on teak reepers &c complete—							
In front & rear	2	$\frac{17\frac{1}{8}+34\frac{3}{8}}{2}$		10.35	5.33		
Hipped portion	2	$\frac{17\frac{1}{8}+0}{2}$		10.35	1.79		
Rear side including verandah	1	$34\frac{3}{8}$		11.18	3.83		
Front verandah	1	$34\frac{3}{8}$		7.15	2.46		
Total roofing with 1st class Bangalore tiles					1341	Sqrs	13.41
12. Ridge tiles set in mortar							
Main roof	1	17		-	17		
Hipped portion	4	$13\frac{1}{2}$		-	54		
Total					71	Rft	71
13 Plastering with chunam							
Hall alround interior	1	60	"	$12\frac{1}{2}$	750		
Gable	1×2	12	-	$\frac{12}{6}$	48		
Room	1	44	"	$12\frac{1}{2}$	550		
Kitchen	1	16	"	$9\frac{1}{2}$	152		
—do—	1	10	"	$11\frac{3}{4}$	118		
—do—	1	10	"	$7\frac{5}{12}$	74		
Rear verandah	1	$18\frac{1}{4}$	"	$9\frac{1}{4}$	168		
—do—	1	8	"	$11\frac{3}{4}$	94		
Bath room	1	16	"	$9\frac{1}{2}$	152		
—do—	1	$8\frac{7}{8}$	"	$11\frac{3}{4}$	104		
—do—	1	$8\frac{7}{8}$	"	$7\frac{5}{12}$	66		
Front verandah	1	$29\frac{1}{8}$	"	$11\frac{3}{4}$	342		
—do— Sides	2	$4\frac{7}{8}$	"	10	97		
Walls exterior	1	$31\frac{3}{8}$	"	$6\frac{2}{3}$	210		
C. over					2925		

4. Burnt brick in mud. Superstructure.						
Walls abroad	1	$86\frac{3}{4}$	$1\frac{1}{8}$	$12\frac{1}{8}$	1183	
Long wall in rear	1	$12\frac{1}{4}$	$1\frac{1}{8}$	$7\frac{1}{24}$	97	
—do—	1	$11\frac{1}{8}$	$1\frac{1}{8}$	$7\frac{1}{24}$	88	
Cross wall in the hall	1	12	$1\frac{1}{8}$	$12\frac{1}{8}$	164	
End & cross walls in rear rooms	2×2	8	$1\frac{1}{8}$	$9\frac{7}{12}$	345-	
Corner walls of verandah in front	2	$1\frac{1}{2}$	$1\frac{1}{8}$	$7\frac{7}{8}$	27	
End walls of —do—	2	$4\frac{2}{8}$	$1\frac{1}{8}$	10	109	
Gable in the hall	1	$13\frac{1}{8}$	$1\frac{1}{8}$	$\frac{13\frac{1}{8}}{6}$	32	
Total					2045-	
Deduct:—						
Brick in chunam sides of doors & windows & top of walls	1	278	$1\frac{1}{8}$	1	312	
Doors in hall	3	$3\frac{1}{2}$	$1\frac{1}{8}$	$6\frac{1}{2}$	77	
—do— in rear rooms	2	3	$1\frac{1}{8}$	$6\frac{1}{2}$	44	
Windows in hall	4	3	$1\frac{1}{8}$	4	54	
—do— in rear rooms	2	$2\frac{1}{2}$	$1\frac{1}{8}$	$3\frac{1}{2}$	19	
Window opening in the end walls of front verandah	2	2	$1\frac{1}{8}$	$2\frac{1}{2}$	11	
Semicircular opening	2	$\frac{22}{7}\times\frac{2\times2}{4}\times\frac{1}{2}\times1\frac{1}{8}$			4	
Lintels of doors in hall	3	5-	$1\frac{1}{8}$	$\frac{1}{2}$	8	
Sills & lintels of windows in hall	2×4	$4\frac{1}{2}$	$1\frac{1}{8}$	$\frac{1}{2}$	5- 20	
Lintels of doors in rear rooms	2	$4\frac{1}{2}$	$1\frac{1}{8}$	$\frac{1}{2}$	5-	
Sills & lintels of windows in rear rooms	2×2	4	$1\frac{1}{8}$	$\frac{1}{2}$	9	
Total deductions					563	
Balance burnt brick in mud					1482	Cft 1482
5. Brick in chunam	As per above deductions				312	Cft 312
6. Burnt stone slabs 6" thick dressed						
Sills of doors in hall	3	5-	$1\frac{1}{2}$	(6)"	23	
—do— in rear rooms	2	$4\frac{1}{2}$	$1\frac{1}{2}$	(6)"	13	
Slab over retg: wall abroad	1	$40\frac{3}{4}$	$1\frac{1}{2}$	(6)"	61	
Lintels of doors in hall	3	5	$1\frac{1}{8}$	(6)"	17	
—do— in rear rooms	2	$4\frac{1}{2}$	$1\frac{1}{8}$	(6)"	10	

C. over.

B. F

					124		
Sills & lintels of windows in hall	2×4	4½	1⅛	(6)'	40		
—do— in rear rooms	2×2	4	1⅛	(6)"	18		
Steps in front	3	6	1	(6)'	18		
Slab over retaining wall in rear Verandah	1	9	1½	(6)'	14		
—do— Steps in rear.	2	4	1	(6)'	8		
Total Bt. Stone Slabs					222	Sft	222
7 Bt. Stone Slab pillars neely dressed & grooves cut &c—							
8. Honnewood door battened with strap hinges, 9" Tower bolts, pad locks with three Coats Silicate grey painting &c Complete—							
In hall	3	3½	"	6½	68		
In rear rooms	2	3	"	6½	39		
Total					107	Sft	107
9 Honnewood windows battened with iron bars hooks etc with three Coats Silicate grey painting &c							
In hall	4	3	"	4½	54		
In rear rooms	2	2½	"	3½	18		
Total					72	Sft	72
10. Jungle wood work wrought & put up placed 2½' centre to centre—							
Rafters in front including Verandah	8	17½	2½"	4"	9.72		
—do— in rear including rear rooms	8	21½	2½"	4"	11.94		
Collars	8	10½	2½"	4"	5.83		
Hip rafters	4	13½	3"	6"	6.75		
Centre rafters	2	10½	2½"	4"	1.46		
Jack rafters	2×4	10½/2	2½"	4"	2.92		
—do—	2×4	9/2	2½"	4"	2.50		
Rafters in front at ends	2×3	10	2½"	4"	4.17		
—do— in rear	2×3	13½	2½"	4"	5.63		
Small Collars at top for hips & Jerech	2	4	2½"	4"	0.55		
					51.47		

C. over—

B. forward					2925		
Walls rear side exterior	2	9 1/8	"	9 1/4	169		
Centre portion	2	14 1/4	"	11 3/4	335		
Sides ~~rear~~ verandah portion	2	8 5/8	"	9 3/4	168		
Total plastering					3597		
Deduct							
Doors in hall	3	3 1/2	"	6 1/2	68		
—do— in rear rooms	2	3	"	6 1/2	39		
Windows in hall	4	3	"	4	48		
—do— in rear rooms	2	2 1/2	"	3 1/2	18		
Window opening in verandah	2	2	"	2 1/2	10		
Semicircular offs	~~X~~ 2	1/2	× 22/7	× 2×2/4	3		
Total deductions					186		
Balance plastering with cheman					3411	Sqrs	34.11
14. White & color washing	As for plastering					"	34.11
15. Painting with cheman							
Basement around	1	123	-	2	246	"	2.46
16. Flooring with 3" Concrete bed and smooth plastering —							
Hall	1	18	12	-	216		
Room	1	12	10	-	120		
— " —	1	10	8	-	80		
Rear verandah	1	8	8	-	64		
Bath room	1	8 7/8	8	"	71		
Front verandah	1	29 1/8	& 4 2/8	"	142		
Total flooring					693	Sqrs	6.93
17. Teak wood plain cave board with chocolate ~~paint~~ painting							
Around the building	1	104	-	-	104	Rft	104
18. Clearing site & ~~leveling~~ levelling ground					L. S. Rupees		10
19. Providing sinks in rear rooms with ~~Slabs and~~ Slabs and outlets					L. S. Rupees		20.

Mysore Public Works Departt

Chief Engineers Office

Estimate for Constructing a
st house at Kelagur near
ron finds bridge on the
Chickmagalur Aburdgere Roads

Amount of Estimate Rs 2760/-

Abstract

B

Items of Work	Qs	Rate	Qty	Cost
1. Earthwork excavation & filling in basement	Cyd	" 4 "	40	10
2. Rough Stone in Mud	Cft	" 2 "	1083	135-
3. Burnt Stone in mortar	"	" 6 "	45-4	170
4. Burnt brick in Mud	"	" 5- "	1482	463
5. Burnt brick in chunam	"	" 6 "	312	117
6. Burnt Stone Slabs 6" thick & dressed	Sft	1 " "	222	222
7. Burnt Stone Slab pillars nicely dressed & grooves cut &c	Nº	10 " "	4	40
8. Honnewood battened door with hinges, bolts pad locks & 3 coats of Silicate grey paint &c	Sft	1 8 "	107	160
9. Honnewood battened windows with iron bars, hooks &c & 3 coats of Silicate paint	"	2 " "	72	144
10. Jungle wood work wrought & put up	Cft	4 8 "	68.48	308
11. Roofing with 1st class Mangalore tiles on teak reepers &c complete	Sqr	38 " "	13.41	5-10
12. Ridge tiles set in mortar	Rft	" 8 "	71	36
13. Plastering with chunam	Sqr	5 " "	34.11	171
14. White & color washing	"	" 6 "	34.11	13
15. Pointing with chunam	"	2 8 "	2.46	6
16. Flooring with 3" Concrete bed & Screeded plastered	"	7 8 "	6.93	52
17. Teak wood plain cane board with painting	Rft	" 10 "	104	65-
18. Clearing Site & levelling ground		L. S. Rupees		10
19. Providing Sinks with Slabs in Kitchen & bath rooms with outlets		— do —		20
		Total		2652
		Contingencies		108
		Grand total	rupees	2760

Jno Black

Chief Engineer of Mysore
Bangalore

Bangalore
13th July 1926